TRAFFIC CONTROL SCHEDULE 1-55 MAINLINE

1. ALL REMAINING TEMPORARY PAVEMENT MARKING AND TEMPORARY TAPE NOT REMOVED DURING THE TRAFFIC STAGING IS TO BE REMOVED PRIOR TO PLACEMENT OF THE
FINAL PAVEMENT MARKING. THIS ADDITIONAL WORK ZONE PAVEMENT MARKING REMOVAL IS INCLUDED WITH THE STAGE 7 QUANTITIES LISTED IN THIS SCHEDULE.
2. TEMPORARY PAVEMENT QUANTITIES FROM THE PRE-STAGE ARE INCLUDED IN THE QUANTITIES FOR STAGE 1.

TRAFFIC CONTROL SCHEDULE TOTALS
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SHEET STATION TO STATION FOOT FOOT FOOT FOOT SQFT SQFT EACH EACH CUYD TON TON SQ YD SQYD
STAGE 1-1-55
MOT-7 BEGIN TO 66+00.00 - 2,078 3500 - - 13 1 - : - - - -
MOT-8 66+00.00 TO 79+25.00 2,994 300 2462.5 - - 378 - - - - -
MOT-9 79+25.00 TO 94+00.00 2,254 772 24875 - - 192 1 - - - - - -
MOT-10 94+00.00 TO END - 524 - - - - - - - - - - -
[ STAGE1-1-55 TOTALS 5,248 3,674 5300.0 0 0 583 2 0 ] 0.0 0.0 [} 0
STAGE 2 - 1-55
MOT-20,21] BEGIN TO END 2,700 - - 4125 - 676 1 - - - - - -
MOT-22 23] BEGIN TO END 2,995 602 - 1600.0 - - 2 - - - - - -
[ STAGE 2 - I-55 TOTALS 5,695 602 0.0 20125 [} 676 3 0 [}] 0.0 0.0 [} [}
STAGE 3-I-55
MOT-29 BEGIN TO 68+00.00 1,052 914 - 5125 287 - - 1 - - - - -
MOT-30 68+00.00 TO 79+25.00 2,943 - - 11375 383 - - - - - - - -
MOT-31 79+25.00 TO END 3,494 207 - 1550.0 399 - - 1 - - - - -
| STAGE 3 -1-55 TOTALS 7,489 1,121 0.0 3200.0 1,069 0 0 2 0 0.0 0.0 [} [}
STAGE 5 - 1-55
MOT-44 | BEGIN TO 79+25.00 9,177 9,177 - - 6,064 - - - - - - - -
MOT-45 | 79+25.00 TO END 7,480 7,480 - - 5,088 - - - - - - - -
| STAGE 5-1-55 TOTALS 16,657 16,657 0.0 0.0 11,152 0 [ 0 [} 0.0 0.0 0 0
[ 155SUB TOTAL | 35089 | 22,054 53000 | 52125 | 12221 | 4128 | 5 | 2 | o | 00 | 00 | 0 | )]
NOTE:
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LOCATION FOOT FOOT FOOT FOOT SQFT SQFT EACH EACH CUYD TON TON SQYD SQYD P s  TYPE II BARRICADE, DRUM OR VERITICAL BARRICADE T TYPE III BARRICADES
OR WITH STEADY BURN MONODIRECTIONAL LIGHT
164 SUB TOTAL 46,324 91,607 4875.0 9987.5 44,668 3,519 1 7 359.0 1.9 8.7 1,073 1,073 © O AT SPECIFIED SPACING E=>  DIRECTION OF TRAFFIC
1-55 SUB TOTAL 35,089 | 22,054 | 53000 | 52125 | 12,221 1,259 5 2 0.0 0.0 0.0 0 0 ot of DIRECTION INDICATOR BARRICADE WITH STEADY BURN| f  ARROW BOARD
MONODIRECTIONAL LIGHT AT SPECIFIED SPACING
[ TOTALS [ 81413 | 113661 | 10,175.0 | 152000 | 56,889 | 4,778 | 6 | 9 [ 350 | 18 [ 87 [ 1073 [ 1073 |
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